

July 7, 2023

City of Mercedes

ADDENDUM NO. 2023-02 (B)

Request for Proposals for

CITY WIDE BROADBAND EXPANSION

Prospective Proposers and all concerned are hereby notified of the following changes in the Request for Proposals document for the above-listed RFP. These changes shall be incorporated in and shall become an integral part of the RFP documents.

1. Page 9 of the RFP has been changed to the following:

The CITY desires that all Rural Internet Connectivity Project(s) be completed prior to September 30, 2023 2024 preferably sooner, or by the negotiated date of the contract with the CITY. Within their RFP response, Proposer shall provide a proposed schedule for implementation that reflects the most expeditious timeline possible, including engineering, permitting, licensing, construction, and validation.

The completion date has been extended to September 30, 2024

If you need additional clarification, you may contact Javier Ramirez at jramirez@cityofmercedes.com and cc'd to Joselynn Castillo at jcastillo@cityofmercedes.com

End of Addendum